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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a
leap year).

Additional Service means any Services within the scope of the Contract, but not specifically provided
under any Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the
Contract.

Bidder(s) are those companies that submit a proposal in response to this RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from
8:00am EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the State’s computer system.
CCIl means Contract Compliance Inspector.
Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in this RFP. This is used as a placeholder
to maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.
DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the
same purpose. Such products or services may include, but are not limited to: those which contain
recycled content, minimize waste, conserve energy or water, and reduce the amount of toxics either
disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal
Emergency Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the
term of the Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.
Key Personnel means any personnel identified in Section 1.031 as Key Personnel.
Local Government means local units of government and school districts.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically
provided under any Statement of Work, such that once added will result in the need to provide the
Contractor with additional consideration. “New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in
40 CFR part 82 as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon
tetrachloride, and methyl chloroform; or (2) Class Il, including, but not limited to,
hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling
into a usable commaodity or product, and which does not include post-industrial waste.
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Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new
products. This definition excludes the use of these materials as a fuel substitute or for energy production.
Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant,
or contaminant entering any waste stream or otherwise released into the environment prior to recycling,

energy recovery, treatment, or disposal.

State Location means any physical location where the State performs work. State Location may include
State-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but
does not include independent contractors engaged by Contractor solely in a staff augmentation role.

Treasury means State of Michigan, Department of Treasury.
Treasury Purchasing means State of Michigan, Department of Treasury, Purchasing Section.

Unauthorized Removal means the Contractor’'s removal of Key Personnel without the prior written
consent of the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The
term includes equipment or technology modifications, process or procedure modifications, product
reformulation or redesign, and raw material substitutions. Waste treatment, control, management, and
disposal are not considered pollution prevention, per the definitions under Part 143, Waste Minimization,
of the Natural Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to
the State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or
works of authorship created or produced by the Contractor as a result of an in furtherance of performing
the services required by the Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request

This is a Contract for a pre-qualification program to provide the Michigan Department of Treasury
(Treasury) and local governments the ability to contract for various Restructuring and Transformation
Services to financially distressed communities and school districts on a fast-track, as-needed basis due
for financial emergencies.

1.012 Background

Treasury is charged with monitoring, oversight and provision of assistance to local units of government
under various statutes, including but not limited to, the Home Rule City Act (Act 279 of 1909), the Uniform
Budgeting and Accounting Act (Act 2 of 1968), the Glenn Steil State Revenue Sharing Act (Act 140 of
1971), and the Local Financial Stability and Choice Act [Public Act (PA) 436 of 2012, successor or any
similar Act]. In providing such monitoring and assistance to local governments, Treasury strives to
preserve the capacity of local governments to provide essential services for the public health, safety and
welfare of the citizens of this State.

Financial distress is occurring in various local governments throughout the state of Michigan due to
annual operating deficits, accumulated general fund deficit, increased use of short and long term
borrowing to sustain financial operations, and potential negative cash positions. To support restructuring
operations, the Treasury is seeking additional expertise as identified in section 1.022 and PA 436 of 2012,
Section 35.

The Local Financial Stability and Choice Act (PA 436 of 2012) was enacted to provide the following:

1. Safeguard and assure local government fiscal accountability

2. Preserve the capacity of local governments to provide essential services for the public health,
safety and welfare

Provide review, management, planning and control of the financial operation local governments
Provide criteria to be used in determining the financial condition of local governments

Permit a declaration of the existence of a local government financial emergency and to prescribe
the powers and duties of the governor, other departments, boards, agencies, officials, and
employees, and officials and employees of local governments

Prescribe financial emergency remedial measures

Provide review and appeal process

Provide for the appointment and to prescribe the powers and duties of an emergency manager
Provide a process by which a local governments may file for bankruptcy

10 Provide for the modification or termination of contracts under certain circumstances

11. Set forth the conditions for termination of a local government financial emergency

12. Repeal acts and parts of acts.

arw
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Pre-qualified Contractors are needed to provide Restructuring and Transformation Services based on PA
436 of 2012. Under PA 436 of 2012, local governments have the option to select one of the following for
financial emergencies:

Consent agreement
Emergency manager
Neutral evaluation process
Chapter 9 bankruptcy.

PN

Treasury will provide staff and support to review teams under PA 436 of 2012 in addition to Contractors
assistance with implementation of PA 436 of 2012.
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1.020 Scope of Work and Deliverables

1.021 In Scope

The Contractor(s) must provide Restructuring and Transformation Services based on individual SOWs as
requested by Treasury or local governments. The Contractor may provide consulting and financial review
services of local governments. Reviews may include the following:

1. Overall solvency/liquidity analysis

2. Analysis of outstanding obligations including bonded indebtedness, swaps, pension, and OPEB
obligations

3. Critical review of local government revenue and expenditure projections

4. Analysis of existing collective bargaining agreements

5. Validate savings from initiatives that may currently be in-process by a local government and their
effect on long term solvency of local government.

Based on an initial review by Contractor or a different Contractor, the Contractor must provide information
and advice regarding additional options to effectuate restructuring. This will include, but not necessarily
be limited to: capital markets analysis and provision of options for debt restructuring to provide for near
term liquidity; debt capacity analysis and identification of future borrowing options; evaluation of potential
strategies for negotiating with creditors; and identification and evaluation of additional cost saving
initiatives related to labor contracts, vendors, and other local government operations. The Contractor may
be responsible to provide onsite or ground support as necessary to assist with various negotiations
(creditors, vendors, labor unions or others as deemed necessary by Treasury). Work will occur in various
local government locations as required by Treasury. This may require work outside normal business
hours.

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or
incidental to the performance of work, as set forth below:

A. Provide Restructuring and Transformation Services as required by SOW issued by Treasury or local
governments to support and assist PA 436 of 2012 activities. Services may include, but not limited
to, the following:

1. Financial Review and Accounting

a. The Contractor must provide consulting and financial review services. Reviews may include
the following:

1. Overall solvency/liquidity analysis

2. Analysis of outstanding obligations including bonded indebtedness, swaps, pension, and
other post-retirement benefits (OPEB) obligations

Critical review of local government revenue and expenditure projections

Analysis of existing collective bargaining agreements

Validate savings from initiatives that may currently be in-process by a local government
and their effect on long term solvency of local government

Cash management

Forensic accounting/auditing

Budgeting

. Financial forecasting

10. Managing pensions

11. Managing debt/issuing public debt

12. Applying for Grants/Administering Grant Monies.

arw
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b. Based on an initial review by Contractor or a different Contractor, the Contractor must provide
information and advice regarding additional options to effectuate restructuring. This will
include, but not necessarily be limited to: capital markets analysis and provision of options for
debt restructuring to provide for near term liquidity; debt capacity analysis and identification of
future borrowing options; evaluation of potential strategies for negotiating with creditors; and

10
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identification and evaluation of additional cost saving initiatives related to labor contracts,
vendors, and other local government operations.

The Contractor may be responsible to provide onsite or ground support as necessary to
assist with various negotiations (creditors, vendors, labor unions or others as deemed
necessary by Treasury). Work will occur in various local government locations as required by
Treasury, and this may require work outside normal business hours.

2. Benefits Management

a. The Contractor must provide benefits management consulting and review services (pre- and

post-retirement). Services may include review of the following:

1. Health care plan liabilities

2. Health care plan design for opportunities and price impact (e.g., complete design change
validation, update pricing; develop cash flow projections and review designs for
opportunity and price impact)

3. Life and disability plans

4. Pension plans (review employment terms booklet, retirement system, board governance,
Recommendations to reduce unfunded liabilities, projections and high level impact
analysis on OPEB obligations/cash flow impact).

Any reviews must include notes on the assumptions, methodology and current plan liability at
a high level.

Contractor may need to review the case cost and projected cash payments when reviewing
active employee cost, impact of savings options presented by health care providers and
consulting regarding cash and liabilities.

3. Labor Management

a.

The Contractor must provide labor management consulting and review services. Services
may include the following:

1. Labor Contract Negotiation
2. Review Privatization Options.

4. Deleted — N/A

5. Restructuring Options

a.

The Contractor must provide restructuring services as follow:

Critical analysis of current reform initiatives

Options for debt restructuring

Debt capacity analysis and Identification of future borrowing options

Evaluation and onsite support of potential strategies for negotiation with creditors,
vendors labor contracts and other operations

5. Recommendations for additional cost saving initiatives.

e

6. Training

a.

The Contractor must provide training services to State, local government and/or other
applicable staff to efficiently and effectively implement restructuring services. Services may
include implementation, administration, oversight and quality assurance of specific
restructuring options.

11
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B. Each SOW will contain unique service levels and requirements, general deliverables may include, but
are not limited to, services outlined in section 1.012 (Background) under PA 436 of 2012.

C. The Department of Treasury or local governments will issue each SOW to pre-qualified Contractors.
The SOW will identify the deliverables, period of performance, specific response information required,
work evaluation and payment criteria, and any additional terms and conditions that may apply to that
SOW The process for the Treasury or local governments issuing and the Contractor(s) responding to
an SOW follows:.

1. Issue an SOW to pre-qualified Contractors with a timeline including due dates for questions, due
dates for responses, and period of performance

2. Contractor responses must follow criteria required in each SOW, and Contractor pricing must not
exceed rates provided in Attachment A.

3. Treasury or local government’s selection will be based on a best value evaluation using the
criteria identified in the SOW. Other selection criteria or tools which may be in the best interest of
the Treasury or local governments may be utilized to make a selection.

D. Security and Confidentiality/Disclosure Requirements (Also see section 2.100 and Exhibits 1 through
3)

1. Contractor staff assigned to work with restricted (e.g. sensitive/confidential) data must uphold all
of the requirements for handling, storage, and processing of confidential/sensitive information for
services provided under the Contract (see Exhibit 1).

2. If the staff member accidentally or purposefully releases restricted (e.g., sensitive/confidential)
data, the Contractor must assume full responsibility for any resulting penalties.

3. Taxpayer Related Data (If Applicable): Contractor must uphold all of the requirements for
handling, storage, and processing of confidential/disclosure tax information for services provided
under the Contract (see Exhibit 2).

E. End of Contract Data Conversion Responsibility: At the expiration or termination of this Contract, the
Contractor must work with State and/or local unit of government personnel to ensure the transitional
and operational continuity of the services under this Contract. The Contractor agrees to assist the
State or local governments for a reasonable period of time that in no event will exceed 90 days after
the expiration or termination date of this Contract and to assign key personnel as needed to assist in
the transition. Key system staff will be available to ensure data integrity and system continuity (also
see section 2.170).

F. The Contractor must work with the State and other Contractors to assist in problem resolutions
including, but not limited to, establishing new communications channels, downtime, testing, etc.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
1. Staff who will be involved in projects follow:
A. Harry J. Wilson, MAEVA'’s founding Chairman and CEO
B. Jonathan Trichter Senior Principal
C. Subcontractors
1) Marc Shaw (currently Senior Vice Chancellor for Budget, Finance and Financial Policy,
responsible for overseeing and managing the finances of CUNY's 23 colleges and

professional schools and the University's central administration, including its investment
portfolio). Mr. Shaw will be working with Contractor independently — apart from his ties to
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¥

CUNY or any other organizational affiliation — and can therefore be reached directly through
Contractor, located at 7 Renaissance Square, White Plains, NY 10601 (phone: 914-623-
8211). His role on this project will be to provide municipal operational expertise, budgetary
consulting, capita plan review, restructuring guidance and public sector management
experience. Contractor will contract with him for these services.

2) Gary J. Dellaverson is a Special Counsel in the Labor & Employment Law Department at
Proskauer Rose LLP who will be working with Contractor in his firm position to provide
collective bargaining and labor consulting, public asset review and valuation analysis, labor
and local finance law counsel and public sector operational and management expertise.
Contractor will contract with him for these services.

Proskauer Rose LLP is a full-service international law firm with headquarters in New York
City at 11 Times Square (phone: 212-969-3015)

D. In addition, Contractor will utilize a team of associate and vice-president level analytical support
staff to work on Michigan engagements. The number of additional personnel will depend upon the
size and scope of the engagement.

2. Atleast one senior staff must possess substantial experience (i.e., 15 plus years) with public sector
operations for the proposed Service(s).

3. Restructuring and Transformation staff must be provided.

4. Project Manager or central point of contact for all contractual activities and SOW receipts is Jonathan
Trichter.

5. Contractors are encouraged to make recommendations concerning the appropriate roles and
responsibilities for State personnel in achieving an effective implementation of projects. In addition,
work plans presented in the proposal (see section 1.041) should reflect estimated levels of effort for
each level of personnel for Contractor personnel, including any contractual employees, and State
personnel.

It will be critical for State and local personnel to provide complete access to key financial data for the local
government unit(s) at issue. This includes, but is not limited to, the following:

Financial Model - Full model, in electronic form, which should include, but not be limited to:
* Revenue items — includes both a 5-year historical and 3-5 year financial projection of each line item
described below
-Summary of the source of funds (payor mix) including Medicaid, Medicare, selfpay,
commercial insurance, Department for BHDID, and any other source of revenues
-Breakdown of payor mix by program
-Revenue sources should also be broken out for each service function
* Expense items
-Fixed and variable (e.qg., labor, supplies, pension, benefits) cost mix breakdown for each
expense line item
-Fixed and variable cost mix broken down by government service and program
-In lieu of audited footnotes, a description of what is categorized under each expense line item
» Performance from the first months of FY2013 with the financial results described above

Balance Sheet items
* Assets
-Investment holdings summary
-ltemized breakdown of Property & Equipment, including gross amount and net (of depreciation)
amount for each line item
-Depreciation & Amortization schedules
-Detail and category breakdowns for “Prepaid Expenses/Other Current Assets” and “Other
Assets”
-A detailed breakdown of owned vs. leased facilities and the financial information for each
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» Liabilities and Fund Balance
-Debt breakdown
-Current amounts outstanding of each debt tranche
-Pricing and maturity structure for each debt tranche
-Detailed (itemized) breakdown of Accounts Payable, Accrued Payroll and Vacation, Accrued
Expenses and Other Current Liabilities
-Itemized breakdown of Deferred Revenue and expected time until fulfilment of service

Other Expense Items
* Hourly or annual wage information (whichever applicable for each group) for each employee group
* Details of capital expenditure plans

-Locations of planned spending

-Spending categories

Pension/Health Care Benefits

« Individual member level data for active and inactive employees as well as retirees

» A summary of pension and health care costs over the last 10 years.
-Any changes that have been made to employee health benefits to reduce costs
-A summary of which employees are part of the State system as well as which employees
participate in alternative retirement systems
-For any alternative retirement system, a full description of the plan including benefits,
contributions and any plan assumptions

Management and Employees

* Employee breakdown by union and non-union by location and function
* Employment contracts (CBAs) for all public employees

» Senior management and divisional org charts

« List of current board members to fiduciary funds

Leqgal
* Details and documents on any pending litigations

* All existing Credit Agreement(s), Intercreditor documents and any other debt documents

Other
» A 13-week liquidity report and rolling 13-week forecasts going forward
» Any past reviews or executions of asset sales and associated details

Note: Where this information does not exist or is incomplete (including complex budget and
forecasting models), the Contractor team will work hand-in-hand with local government units to
develop it.

6. Contractor(s) must provide services during normal working hours (Monday through Friday, 7:00 a.m.
to 6:00 p.m. Eastern Time) and possible night and weekend hours depending on the SOW
requirements. Specific work schedules will be provided with each SOW. No overtime will be
authorized or paid. The State or local unit reserves the right to modify the work hours in the best
interest of the project. Contractors must observe the same standard holidays as State or local unit of
government employees. The Contractor will not be compensated for holiday pay. Contractors will
not be reimbursed for travel expenses or travel time..

7. Contractor staff are subject to the rules, regulations, and policies of the State of Michigan and local
governments.

8. Contractor personnel proposed for any SOW must satisfy the security requirements for the agencies
or local unit in which they will be working. This may include signing the security forms. In addition,
some agencies (Treasury for example) require personnel to attend additional security training and
agree to be bound by their requirements. Any agency-specific security requirements will be identified
in the SOW.
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1.040 Project Plan

1.041 Project Plan Management

1.

The Contractor will carry out this project under the direction and control of the CCI or local
governmental entity.

Although there will be continuous liaison with the Contractor team, the CCI will meet quarterly as a
minimum, or as requested by the CCI, with the Contractor's Project Manager for the purpose of
reviewing progress and providing necessary guidance to the Contractor in solving problems which
arise.

Deleted — N/A.

Within five working days of an SOW award, the Contractor must submit to the CCI or local unit of
government entity for final approval a detailed project plan. This final project plan must be in
agreement with the Contractor’s proposal and accepted by the State or local unit of government entity
for Contract, and must include the following:

a. The Contractor's project organizational structure.

b. The Contractor's staffing table with names and title of personnel assigned to the project. This
must be in agreement with staffing of accepted proposal. Necessary substitutions due to change
of employment status and other unforeseen circumstances may only be made with prior approval
of the State.

c. The project breakdown showing sub-projects, activities and tasks, and resources required and
allocated to each.

1.042 Reports

The Contractor must submit written monthly summaries of progress which outline the work accomplished
during the reporting period; work to be accomplished during the subsequent reporting period; problems,
real or anticipated, which should be brought to the attention of the CCI; and notification of any significant
deviation from previously agreed-upon work plans.

1.050 Acceptance (See Section 2.250)

1.060 Proposal Pricing

1.061 Proposal Pricing

1.

For authorized Services and Price List, see Attachment A.

A. Contractor must provide not-to-exceed rates for each service and position/role proposed in
section 1.022. Pricing in Attachment A must include all administrative and travel costs. The
State or local unit of government will not reimburse for travel.

B. Contractor may provide deliverable-based pricing with the hourly rate noted to determine the
deliverable price.

Contractor provides 2NET7 and 1NET15 prompt-pay discounts.

Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-
by-case basis for unusual expenses, the State has agreed in advance and in writing to reimburse
Contractor for the expense at the State’s current travel reimbursement rates. See
www.michigan.gov/dtmb for current rates.

Invoicing must occur per section 2.044.d
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1.062 Price Term
Prices quoted are firm for the entire length of the Contract.

1.063 Tax Excluded from Price

(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local
Sales Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be
furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale
will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
prices must not include the Federal Excise Tax.

1.064 Deleted — N/A

1.070 Deleted — N/A
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

The Contract is for a period of three years beginning October 17, 2013 through October 16, 2016. All
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons
listed in Section 2.150) of the Contract, unless otherwise extended under the Contract. Absent an early
termination for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated
term, will remain in effect for the balance of the fiscal year for which they were issued.

2.002 Options to Renew
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before
its expiration. The Contract may be renewed for up to two additional one year periods.

2.003 Legal Effect

Contractor must show acceptance of the Contract by signing two copies of the Contract and returning
them to the Contract Administrator. The Contractor must not proceed with the performance of the work to
be done under the Contract, including the purchase of necessary materials, until both parties have signed
the Contract to show acceptance of its terms, and the Contractor receives a Contract release/purchase
order that authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or
Change Order) has been approved by the State Administrative Board (if required), approved and signed
by all the parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing
the Contract, are incorporated in their entirety and form part of the Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement
Card Order, which must be approved by the Contract Administrator or the Contract Administrator's
designee, to order any Services/Deliverables under the Contract. All orders are subject to the terms and
conditions of the Contract. No additional terms and conditions contained on either a Purchase Order or
Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are
unknown, however, the Contractor must furnish all such materials and services as may be ordered during
the Contract period. Quantities specified, if any, are estimates based on prior purchases, and the State is
not obligated to purchase in these or any other quantities.

2.006 Order of Precedence

€) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the
Contract, each of which is incorporated for all purposes, constitutes the entire agreement between the
parties with respect to the subject matter and supersedes all prior agreements, whether written or oral,
with respect to the subject matter and as additional terms and conditions on the purchase order must
apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided,
however, that a Statement of Work may not modify or amend the terms of the Contract, which may be
modified or amended only by a formal Contract amendment.

2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms
and conditions of the Contract.
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2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet
the form, function, and utility required by that State agency, that agency may, subject to State purchasing
policies, procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one (1) or
more of the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain
in full force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of
the other party for the taking of any action under the Contract, the consent or approval must be in writing
and must not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the
right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without
limitation the parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration
or termination of the Contract for any reason. Specific references to survival in the Contract are solely for
identification purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Treasury, Purchasing (Treasury Purchasing) (including all
other relevant State of Michigan departments and agencies, the “State”). Treasury Purchasing is the sole
point of contact in the State with regard to all procurement and contractual matters relating to the
Contract. Treasury Purchasing_is the only State office authorized to change, modify, amend, alter or
clarify the prices, specifications, terms and conditions of the Contract. The Contractor
Administrator within Treasury Purchasing for the Contract is:

Thomas Falik

Michigan Department of Treasury
430 West Allegan

Lansing, Ml 48922

E-mail: falikt@michigan.gov
Phone: 517-373-3185.

2.022 Contract Compliance Inspector

After Treasury Purchasing receives the properly executed Contract, it is anticipated that the Manager,
Treasury Purchasing, will direct the person named below, or any other person so designated, to monitor
and coordinate the activities for the Contract on a day-to-day basis during its term. However, monitoring
of the Contract implies no authority to change, modify, clarify, amend, or otherwise alter the prices,
terms, conditions and specifications of the Contract as that authority is retained by Treasury
Purchasing. The CCI for the Contract is:

Randall Byrne

Department of Treasury

430 West Allegan

Lansing, MI 48922

E-mail: ByrneR1@michigan.gov
Phone: 517-335-2439.
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2.023 Project Manager
The following individual will oversee the project:

TBD.

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and
specifications of the Contract and the work to be performed by the Contractor under the Contract. During
the course of ordinary business, it may become necessary for the State to discontinue certain business
practices or create Additional Services/Deliverables. At a minimum, to the extent applicable, the State
would like the Contractor to provide a detailed outline of all work to be done, including tasks necessary to
accomplish the services/deliverables, timeframes, listing of key personnel assigned, estimated hours for
each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is
entitled to additional compensation for performing that service or providing that deliverable.

Change Requests:
€) By giving Contractor written notice within a reasonable time, the State must be entitled to
accept a Contractor proposal for Change, to reject it, or to reach another agreement with
Contractor. Should the parties agree on carrying out a Change, a written Contract Change Notice
must be prepared and issued under the Contract, describing the Change and its effects on the
Services and any affected components of the Contract (a “Contract Change Notice”).

(b) No proposed Change may be performed until the proposed Change has been specified in
a duly executed Contract Change Notice issued by the Treasury Purchasing.
(©) If the State requests or directs the Contractor to perform any activities that Contractor

believes constitute a Change, the Contractor must notify the State that it believes the requested
activities are a Change before beginning to work on the requested activities. If the Contractor
fails to notify the State before beginning to work on the requested activities, then the Contractor
waives any right to assert any claim for additional compensation or time for performing the
requested activities. If the Contractor commences performing work outside the scope of the
Contract and then ceases performing that work, the Contractor must, at the request of the State,
retract any out-of-scope work that would adversely affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the State
contact as noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the
contract, upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy
of the notice is sent by another means specified in this Section; (iii) the third Business Day after being
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being
sent by a nationally recognized overnight express courier with a reliable tracking system.

Either party may change its address where notices are to be sent by giving notice according to this
Section.

2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s
behalf within the bounds set forth in the Contract. Contractor may change the representatives from time
to time upon written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors is an employee, agent or servant of the
State. Contractor is solely and entirely responsible for its acts and the acts of its agents, employees,
servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties
must not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that
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is either requested or reasonably required of them in order for the other party to perform its
responsibilities under the Contract.

2.029 Assignments

(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under
the Contract, to any other party (whether by operation of law or otherwise), without the prior written
consent of the other party; provided, however, that the State may assign the Contract to any other State
agency, department, division or department without the prior consent of Contractor and Contractor may
assign the Contract to an affiliate so long as the affiliate is adequately capitalized and can provide
adequate assurances that the affiliate can perform the requirements of the Contract. The State may
withhold consent from proposed assignments, subcontracts, or novations when the transfer of
responsibility would operate to decrease the State’s likelihood of receiving performance on the Contract
or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive
payments due under the Contract. If the State permits an assignment, the Contractor is not relieved of its
responsibility to perform any of its contractual duties, and the requirement under the Contract that all
payments must be made to one (1) entity continues.

(c) If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under
the Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Deleted — N/A

2.032 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and Contract or project to which it relates must not be made without prior written State approval, and then
only in accordance with the explicit written instructions from the State. No results of the activities
associated with the RFP and Contract are to be released without prior written approval of the State and
then only to persons designated.

2.033 Contract Distribution
Treasury Purchasing retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by Treasury Purchasing.

2.034 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services.

2.035 Website Incorporation

The State is not bound by any content on the Contractor’s website, even if the Contractor’s
documentation specifically referenced that content and attempts to incorporate it into any other
communication, unless the State has actual knowledge of the content and has expressly agreed to be
bound by it in a writing that has been manually signed by an authorized representative of the State.

2.036 Future Bidding Preclusion

Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State
reserves the right to disqualify any bidder if the State determines that the bidder has used its position
(whether as an incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as
a Vendor offering free assistance) to gain a competitive advantage on the RFP
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2.037 Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”).

2.038 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as so mandated by Federal disaster response requirements,
Contractor personnel dedicated to providing Services/Deliverables under the Contract must provide the
State with priority service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by
reference to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the
associated payment milestones and payment amounts. The State may make progress payments to the
Contractor when requested as work progresses, but not more frequently than monthly, in amounts
approved by the Contract Administrator, after negotiation. Contractor must show verification of
measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s
charges under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered

For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the
Contract, the State must not be obligated to pay any amounts in addition to the charges specified in the
Contract.

2.044 Invoicing and Payment — In General

(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the
appropriate Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be
provided, and the associated payment milestones and payment amounts.

(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back
requirements. Invoices for Services performed on a time and materials basis must show, for each
individual, the number of hours of Services performed during the billing period, the billable skill/labor
category for such person and the applicable hourly billing rate. Prompt payment by the State is
contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback
amount to be retained by the State in accordance with Section 1.064.

(© Correct invoices will be due and payable by the State, in accordance with the State’s standard
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt,
provided the State determines that the invoice was properly rendered.

(d) All invoices should reflect actual work done. Specific details of invoices and payments will be
agreed upon between the CCI and the Contractor.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must
mutually agree upon. The schedule must show payment amount and must reflect actual work done by the
payment dates, less any penalty cost charges accrued by those dates. As a general policy, statements
must be forwarded to the designated representative by the 15th day of the following month.
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The State may make progress payments to the Contractor when requested as work progresses, but not
more frequently than monthly, in amounts approved by the CClI, after negotiation. Contractor must show
verification of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services
must be pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the
extent that those violations concern materials or services supplied by third parties to the Contractor,
toward fulfillment of the Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute
a waiver of any claims by one party against the other arising from unsettled claims or failure by a party to

comply with the Contract, including claims for Services and Deliverables not reasonably known until after
acceptance to be defective or substandard. Contractor’s acceptance of final payment by the State under
the Contract must constitute a waiver of all claims by Contractor against the State for payment under the

Contract, other than those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register
with the State electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts
that the State enters into for the purchase of goods and services must provide that payment will be made
by Electronic Fund Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in
Michigan to be required to register and pay tax must do so as a volunteer. This requirement extends to:
(1) all members of any controlled group as defined in 8 1563(a) of the Internal Revenue Code and
applicable regulations of which the company is a member, and (2) all organizations under common
control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of which the
company is a member that make sales at retail for delivery into the State are registered with the State for
the collection and remittance of sales and use taxes. In applying treasury regulations defining “two (2) or
more trades or businesses under common control” the term “organization” means sole proprietorship, a
partnership (as defined in § 701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or
a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be
employees of Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-
approved Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor
must include a similar provision in any subcontract entered into with a Subcontractor. For the purposes of
the Contract, independent contractors engaged by Contractor solely in a staff augmentation role must be
treated by the State as if they were employees of Contractor for the Contract only; however, the State
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relationship.

2.062 Contractor Key Personnel
(a) The Contractor must provide the CCI with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its
duration in the applicable Statement of Work with respect to other individuals designated as Key
Personnel for that Statement of Work.

(c) The State reserves the right to recommend and approve in writing the initial assignment, as well
as any proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to
any Key Personnel position, Contractor must notify the State of the proposed assignment, must introduce
the individual to the appropriate State representatives, and must provide the State with a resume and any
other information about the individual reasonably requested by the State. The State reserves the right to
interview the individual before granting written approval. If the State disapproves an individual, the State
will provide a written explanation including reasonable detail outlining the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without
the prior written consent of the State. The Contractor’s removal of Key Personnel without the prior written
consent of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals
does not include replacing Key Personnel for reasons beyond the reasonable control of Contractor,
including illness, disability, leave of absence, personal emergency circumstances, resignation or for
cause termination of the Key Personnel’s employment. Unauthorized Removals does not include
replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before
shadowing occurs and Contractor provides 30 days of shadowing unless parties agree to a different time
period. The Contractor with the State must review any Key Personnel replacements and appropriate
transition planning must be established. Any Unauthorized Removal may be considered by the State to
be a material breach of the Contract.

(e) The Contractor must notify the CCI and the Contract Administrator at least 10 business days
before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects. If
the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy
the non-Key Personnel.

)] Liquidated damages may be assessed by the State for Unauthorized Removal as provided in
Section 2.243, Liquidated Damages.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail
outlining the reasons for the removal request. Additionally, the State’s request must be based on
legitimate, good-faith reasons. Replacement personnel for the removed person must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected
by the State’s required removal. If any incident with removed personnel results in delay not reasonably
anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for the
affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on the Contract must perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key
Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as indicated in
the applicable Statement of Work. Subject to availability, selected Contractor personnel may be assigned
office space to be shared with State personnel.
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2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued
badge, as required. Contractor employees are required to clearly identify themselves and the company
they work for whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State
and its agents and other contractors including the State’s Quality Assurance personnel. The Contractor
must provide to the State’s agents and other contractors reasonable access to Contractor’s Project
personnel, systems and facilities to the extent the access relates to activities specifically associated with
the Contract and will not interfere or jeopardize the safety or operation of the systems or facilities.

2.067 Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities, and other resources
when no longer required for the Contract in the same condition as when provided by the State,
reasonable wear and tear excepted.

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor
performs them. Further, the State considers the Contractor to be the sole point of contact with regard to
contractual matters, including payment of any and all charges resulting from the anticipated Contract. If
any part of the work is to be subcontracted, the Contract must include a list of Subcontractors, including
firm name and address, contact person and a complete description of work to be subcontracted. The
State reserves the right to approve Subcontractors and to require the Contractor to replace
Subcontractors found to be unacceptable. The Contractor is totally responsible for adherence by the
Subcontractor to all provisions of the Contract. Any change in Subcontractors must be approved by the
State, in writing, prior to such change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all
contractual matters under the Contract, including payment of any and all charges for Services and
Deliverables.

2.072 State Consent to Delegation

Contractor must not delegate any duties under the Contract to a Subcontractor unless the Treasury
Purchasing has given written consent to such delegation. The State reserves the right of prior written
approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the
reasonable judgment of the State, to be unacceptable. Replacement Subcontractor(s) for the removed
Subcontractor must be fully qualified for the position. If the State exercises this right, and the Contractor
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in
schedule or other terms that may be affected by the State’s required removal. If any such incident with a
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which
is attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed
upon by the parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must
require the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be
bound to Contractor by the terms of the Contract and to assume toward Contractor all of the obligations
and responsibilities that Contractor, by the Contract, assumes toward the State. The State reserves the
right to receive copies of and review all subcontracts, although Contractor may delete or mask any
proprietary information, including pricing, contained in such contracts before providing them to the State.
The management of any Subcontractor is the responsibility of Contractor, and Contractor must remain
responsible for the performance of its Subcontractors to the same extent as if Contractor had not
subcontracted such performance. Contractor must make all payments to Subcontractors or suppliers of
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Contractor. Except as otherwise agreed in writing by the State and Contractor, the State will not be
obligated to direct payments for the Services other than to Contractor. The State’s written approval of
any Subcontractor engaged by Contractor to perform any obligation under the Contract will not relieve
Contractor of any obligations or performance required under the Contract.

2.074 Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow
down the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements
with any Subcontractors.

2.075 Competitive Selection

The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment
The State must provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to
house the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State
facilities (collectively, the “State Facilities”). The Contractor must have reasonable access to, and, unless
agreed otherwise by the parties in writing, must observe and comply with all rules and regulations relating
to each of the State Facilities (including hours of operation) used by the Contractor in the course of
providing the Services. Contractor must not, without the prior written consent of the State, use any State
Facilities or access any State information systems provided for the Contractor’s use, or to which the
Contractor otherwise gains access in the course of performing the Services, for any purpose other than
providing the Services to the State.

2.090 Security

2.091 Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have
access to State facilities and systems. The scope of the background check is at the discretion of the
State and the results will be used to determine Contractor personnel eligibility for working within State
facilities and systems. The investigations will include Michigan State Police Background checks (ICHAT)
and may include the National Crime Information Center (NCIC) Finger Prints. Proposed Contractor
personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print
Check. Any request for background checks will be initiated by the State and will be reasonably related to
the type of work requested.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii)
comply with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.
Contractor and the State will cooperate to mitigate the effects of any breach, intrusion, or unauthorized
use or disclosure. Contractor must report to the State, in writing, any use or disclosure of Confidential
Information, whether suspected or actual, other than as provided for by the Contract immediately after
becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 PCI Data Security Standard

(a) Contractors that process, transmit or store credit/debit cardholder data, must adhere to the Payment
Card Industry (PCI) Data Security Standards. The Contractor is responsible for the security of cardholder
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data in its possession. The data may only be used to assist the State or for other uses specifically
authorized by law.

(b) The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security where
cardholder data has been compromised. In that event, the Contractor must provide full cooperation to
the Visa, MasterCard, Discover and state Acquirer representative(s), and/or a PCl approved third party to
conduct a thorough security review. The Contractor must make the forensic report available within two
weeks of completion. The review must validate compliance with the current PCI Data Security Standards
for protecting cardholder data.

(c) The Contractor must properly dispose of cardholder data, in compliance with DTMB policy, when it is
no longer needed. The Contractor must continue to treat cardholder data as confidential upon contract
termination.

(d) The Contractor must provide the CCI with an annual Attestation of Compliance (AOC) or a Report on

Compliance (ROC) showing the contractor is in compliance with the PCI Data Security Standards. The
Contractor must notify the CCI of all failures to comply with the PCI Data Security Standard.

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess,
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted,
proprietary, or with a similar designation. “Confidential Information” of the State must mean any
information which is retained in confidence by the State (or otherwise required to be held in confidence by
the State under applicable federal, state and local laws and regulations) or which, in the case of tangible
materials provided to Contractor by the State under its performance under the Contract, is marked as
confidential, proprietary, or with a similar designation by the State. “Confidential Information” excludes
any information (including the Contract) that is publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third
parties the Confidential Information of the other as it employs to avoid unauthorized disclosure,
publication, or dissemination of its own confidential information of like character, but in no event less than
reasonable care. Neither Contractor nor the State will (i) make any use of the Confidential Information of
the other except as contemplated by the Contract, (ii) acquire any right in or assert any lien against the
Confidential Information of the other, or (iii) if requested to do so, refuse for any reason to promptly return
the other party's Confidential Information to the other party. Each party must limit disclosure of the other
party’s Confidential Information to employees and Subcontractors who must have access to fulfill the
purposes of the Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a
Subcontractor is authorized under the Contract, (B) the disclosure is necessary or otherwise naturally
occurs in connection with work that is within the Subcontractor's scope of responsibility, and (C)
Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential
Information in confidence. At the State's request, any employee of Contractor and of any Subcontractor
having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor's and the Subcontractor’s obligations
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be,
to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the
State that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain;
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(iiy after disclosure to it, is published or otherwise becomes part of the public domain through no fault of
the receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without
an obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful
right to disclose the information to it without any obligation to restrict its further disclosure; or (v) was
independently developed by the receiving party without reference to Confidential Information of the
furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information,
provided that the receiving party (i) promptly provides the furnishing party with notice of the legal request,
and (ii) assists the furnishing party in resisting or limiting the scope of the disclosure as reasonably
requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or
impliedly, any right or license to the Confidential Information of the other party.

2.105 Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of the
Contract for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State's authorized representatives have the right to enter the Contractor's premises or any other
places where work is being performed in relation to this Contract. The representatives may inspect,

monitor, or evaluate the work being performed at any time. The Contractor must provide reasonable

assistance for the State's representatives during inspections.

2.112 Retention of Records
(a) The Contractor must retain all financial and accounting records related to this Contract for a period of
7 years after the Contractor performs any work under this Contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the
Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or
other action are resolved or until the end of the Audit Period, whichever is later.

2.113 Examination of Records

(a) The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's
records that relate to this Contract any time during the Audit Period. The State does not have the right to
review any information deemed confidential by the Contractor if access would require the information to
become publicly available. This requirement also applies to the records of any parent, affiliate, or
subsidiary organization of the Contractor, or any Subcontractor that performs services in connection with
this Contract.

(b) In addition to the rights conferred upon the State in paragraph (a) of this section and in accordance
with MCL 18.1470, Treasury or its designee may audit the Contractor to verify compliance with the
Contract. The financial and accounting records associated with the Contract shall be made available to
Treasury or its designee and the auditor general, upon request, during the term of the Contract and any
extension of the Contract and for 3 years after the later of the expiration date or final payment under the
Contract.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.
The Contractor must respond to each report in writing within 30 days after receiving the report, unless the
report specifies a shorter response time. The Contractor and the State must develop, agree upon, and
monitor an action plan to promptly address and resolve any deficiencies, concerns, or recommendations
in the report.
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2.115 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error must
be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried forward for more than four invoices or
beyond the termination of the Contract. If a balance remains after four invoices, the remaining amount
will be due as a payment or refund within 45 days of the last invoice on which the balance appeared or
upon termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment and the

correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all
reasonable audit costs.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract. The
performance of all obligations under the Contract must be provided in a timely, professional, and
workman-like manner and must meet the performance and operational standards required under the
Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and
services necessary for the Deliverable(s) to perform and Services to operate in compliance with the
Contract’s requirements and other standards of performance.

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to
the State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the
Deliverables provided by Contractor to the State under the Contract, nor their use by the State, will
infringe the patent, copyright, trade secret, or other proprietary rights of any third party.

(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the
State (including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold
by Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect
to the items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or
afford the State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The Contract signatory has the power and authority, including any necessary corporate
authorizations, necessary to enter into the Contract, on behalf of Contractor.

() It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must
acquire, any contractual, financial, business, or other interest, direct or indirect, that would conflict in any
manner or degree with Contractor’s performance of its duties and responsibilities to the State under the
Contract or otherwise create an appearance of impropriety with respect to the award or performance of
this Agreement. Contractor must notify the State about the nature of the conflict or appearance of
impropriety within two days of learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after the Contract start date, the Contractor must report those changes immediately to
Treasury Purchasing.

2.122 Warranty of Merchantability

Goods provided by Contractor under this agreement must be merchantable. All goods provided under
the Contract must be of good quality within the description given by the State, must be fit for their ordinary
purpose, must be adequately contained and packaged within the description given by the State, must
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conform to the agreed upon specifications, and must conform to the affirmations of fact made by the
Contractor or on the container or label.

2.123 Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are
required, and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods,
there is a warranty that the goods are fit for such purpose.

2.124 Warranty of Title

Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right
and lawful. All goods provided by Contractor must be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by
Contractor, under the Contract, must be delivered free of any rightful claim of any third person by of
infringement or the like.

2.125 Deleted — N/A

2.126 Equipment to be New

If applicable, all equipment provided under the Contract by Contractor must be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts
that are like new in performance or has the option of selecting one or the other. Equipment that is
assembled from new or serviceable used parts that are like new in performance is acceptable where
Contractor does not have knowledge or the ability to select one or other, unless specifically agreed
otherwise in writing by the State.

2.127 Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, is considered
default by the Contractor of the terms and conditions of the Contract and may result in cancellation of the
Contract by the State. The brand and product number offered for all items must remain consistent for the
term of the Contract, unless Treasury Purchasing has approved a change order pursuant to Section
2.024.

2.128 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
this section, the breach may be considered as a default in the performance of a material obligation of the
Contract.

2.130 Insurance

2.131 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices,
commissions, officers, employees, and agents.

€) The Contractor must provide proof that it has obtained the minimum levels of insurance coverage
indicated or required by law, whichever is greater. The insurance must protect the State from claims that
may arise out of, or result from, or are alleged to arise out of, or result from, the Contractor's or a
Subcontractor's performance, including any person directly or indirectly employed by the Contractor or a
Subcontractor, or any person for whose acts the Contractor or a Subcontractor may be liable.

(b) The Contractor waives all rights against the State for the recovery of damages that are covered
by the insurance policies the Contractor is required to maintain under this Section. The Contractor's
failure to obtain and maintain the required insurance will not limit this waiver.

(c) All insurance coverage provided relative to this Contract is primary and non-contributing to any
comparable liability insurance (including self-insurance) carried by the State.

(d) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in
place of any specified insurance identified in this Section.

(e) Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better
and a financial size of VIl or better, or if those ratings are not available, a comparable rating from an
insurance rating agency approved by the State. All policies of insurance must be issued by companies
that have been approved to do business in the State.
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) Where specific coverage limits are listed in this Section, they represent the minimum acceptable
limits. If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the
higher limits.

(9) The Contractor must maintain all required insurance coverage throughout the term of this

Contract and any extensions. However, in the case of claims-made Commercial General Liability
policies, the Contractor must secure tail coverage for at least three years following the termination of this
Contract.

(h) The Contractor must provide, within five business days, written notice to the Director of Treasury
Purchasing if any policy required under this section is cancelled. The notice must include the applicable
Contract or Purchase Order number.

0] The minimum limits of coverage specified are not intended, and may not be construed, to limit
any liability or indemnity of the Contractor to any indemnified party or other persons.

)] The Contractor is responsible for the payment of all deductibles.

(k) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels

or significantly reduces any required insurance without the State's approval, the State may, after giving
the Contractor at least 30 days’ notice, pay the premium or procure similar insurance coverage from
another company or companies. The State may deduct any part of the cost from any payment due the
Contractor, or require the Contractor to pay that cost upon demand.

)] In the event the State approves the representation of the State by the insurer's attorney, the
attorney may be required to be designated as a Special Assistant Attorney General by the Michigan
Attorney General.

(m) The Contractor is required to pay for and provide the type and amount of insurance checked M
below:

(i) Commercial General Liability
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductible maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that the insurance policy
contains a waiver of subrogation by the insurance company.

O (i) Umbrella or Excess Liability

Minimal Limits:
$10,000,000.00 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (i), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

(iii) Motor Vehicle

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have
vehicle liability insurance on the motor vehicle for bodily injury and property damage as required
by law.
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O (iv) Hired and Non-Owned Motor Vehicle

Minimal Limits:
$1,000,000 Per Accident

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability
certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

4| (v) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws
governing work activities in the state of the Contractor's domicile. If the applicable coverage is
provided by a self-insurer, the Contractor must provide proof of an approved self-insured authority
by the jurisdiction of domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must
provide certificates of insurance proving mandated coverage levels for the jurisdictions where the
employees' activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a
provision is prohibited or limited by the laws of the jurisdiction in which the work is to be
performed.

(vi) Employers Liability
Minimal Limits:

$100,000 Each Incident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

(vii) Employee Fidelity (Crime)

Minimal Limits:
$1,000,000 Employee Theft Per Loss

Deductible Maximum:
$50,000 Per Loss

Additional Requirements:
Insurance must cover Forgery and Alteration, Theft of Money and Securities, Robbery and Safe Burglary,
Computer Fraud, Funds Transfer Fraud, Money Order and Counterfeit Currency.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as Loss Payees on the certificate.

M (viii) Professional Liability (Errors and Omissions)
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Minimal Limits:
$3,000,000 Each Occurrence
$3,000,000 Annual Aggregate

Deductible Maximum:
$50,000 Per Loss

O (ix) Medical Malpractice

Minimal Limits:
$1,000,000 Each Occurrence
$3,000,000 Annual Aggregate

Deductible Maximum:
$5,000 Each Occurrence

M (x) Cyber Liability

Minimal Limits:
$1,000,000 Each Occurrence
$1,000,000 Annual Aggregate

Additional Requirements:

Insurance should cover (a)unauthorized acquisition, access, use, physical taking, identity theft,
mysterious disappearance, release, distribution or disclosures of personal and corporate information; (b)
Transmitting or receiving malicious code via the insured's computer system; (c) Denial of service attacks
or the inability to access websites or computer systems.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

O (xi) Property Insurance

Property Insurance covering any loss or damage to the State-owned office space used by Contractor for
any reason under this Contract, and the State-owned equipment, software and other contents of the office
space, including without limitation, those contents used by Contractor to provide the Services to the State,
up to its replacement value, where the office space and its contents are under the care, custody and
control of Contractor. The State must be endorsed on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage

Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.13.1,
Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's
insurance on the coverage required in that Section. The failure of a Subcontractor to comply with
insurance requirements does not limit the Contractor's liability or responsibility.

2.133 Certificates of Insurance

Before the Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents are listed as additional insureds as
required. The Contractor must provide Treasury Purchasing with all applicable certificates of insurance
verifying insurance coverage or providing, if approved, satisfactory evidence of self-insurance as required
in Section 2.13.1, Liability Insurance. Each certificate must be on the standard "Accord" form or
equivalent and MUST IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER.
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2.140 Indemnification

2.141 General Indemnification

The Contractor must indemnify, defend and hold harmless the State from liability, including all claims and
losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of
investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person,
firm or corporation that may be injured or damaged by the Contractor in the performance of the Contract
and that are attributable to the negligence or tortious acts of the Contractor or any of its Subcontractors,
or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
The Contractor must indemnify, defend and hold harmless the State from any claim, loss, or expense
arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that
greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification

The Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities,
damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with
any action or proceeding threatened or brought against the State to the extent that the action or
proceeding is based on a claim that any piece of equipment, software, commaodity or service supplied by
the Contractor or its Subcontractors, or the operation of the equipment, software, commaodity or service,
or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity,
which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or service, or its operation, become or in the
State’s or Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor
must at the Contractor’s sole expense (i) procure for the State the right to continue using the equipment,
software, commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace
or modify to the State’s satisfaction the same with equipment, software, commodity or service of
equivalent function and performance so that it becomes non-infringing, or, if the option is not reasonably
available to Contractor, (iii) accept its return by the State with appropriate credits to the State against the
Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the
State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to
pay any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed
based on written specifications of the State; (ii) use of the equipment in a configuration other than
implemented or approved in writing by the Contractor, including, but not limited to, any modification of the
equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or
software not supplied by the Contractor under the Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’'s duty to indemnify under this Section continues in full force and effect, notwithstanding
the expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions
that occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

33



Contract No. 271B43000009

€) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist
Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default
judgment against Contractor. No failure to notify the Contractor relieves the Contractor of its
indemnification obligations except to the extent that the Contractor can prove damages attributable to the
failure. Within 10 days following receipt of written notice from the State relating to any claim, the
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense
and settlement of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the
State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in the handling
of the claim and to monitor and advise the State about the status and progress of the defense; (ii) the
Contractor must, at the request of the State, demonstrate to the reasonable satisfaction of the State, the
Contractor’s financial ability to carry out its defense and indemnity obligations under the Contract; (iii) the
Contractor must periodically advise the State about the status and progress of the defense and must
obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law
may be involved or challenged, the State has the right, at its own expense, to control the defense of that
portion of the claim involving the principles of Michigan governmental or public law. But the State may
retain control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days
after the State’s receipt of Contractor’s information requested by the State under clause (ii) of this
paragraph if the State determines that the Contractor has failed to demonstrate to the reasonable
satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Section. Any litigation activity on behalf of the State, or any of its subdivisions under this
Section, must be coordinated with the Department of Attorney General. In the event the insurer’s
attorney represents the State under this Section, the insurer’s attorney may be required to be designated
as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(© If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the
State as provided above, the State may defend the claim in the manner as it may deem appropriate, at
the cost and expense of Contractor. If it is determined that the claim was one against which Contractor
was required to indemnify the State, upon request of the State, Contractor must promptly reimburse the
State for all the reasonable costs and expenses, including attorney fees.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, then the State must provide the Contractor with written notice of the breach and a time period
(not less than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable
for successive or repeated breaches or if the State determines in its sole discretion that the breach poses
a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or
destruction of any real or tangible personal property.

2.152 Termination for Cause

€)) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the
Contractor (i) breaches any of its material duties or obligations under the Contract (including a Chronic
Failure to meet any particular SLA), or (ii) fails to cure a breach within the time period specified in the
written notice of breach provided by the State

(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’
fees and court costs, and any reasonable additional costs the State may incur to procure the
Services/Deliverables required by the Contract from other sources. Re-procurement costs are not
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consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise
included in the Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under the Contract.

(c) If the State chooses to partially terminate the Contract for cause, charges payable under the
Contract will be equitably adjusted to reflect those Services/Deliverables that are terminated and the
State must pay for all Services/Deliverables for which Final Acceptance has been granted provided up to
the termination date. Services and related provisions of the Contract that are terminated for cause must
cease on the effective date of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any
reason, that Contractor was not in breach of contract under the provisions of this section, that termination
for cause must be deemed to have been a termination for convenience, effective as of the same date,
and the rights and obligations of the parties must be limited to that otherwise provided in the Contract for
a termination for convenience.

2.153 Termination for Convenience

The State may terminate the Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion
of the State and may include, but not necessarily be limited to (a) the State no longer needs the Services
or products specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or
regulations make implementation of the Services no longer practical or feasible, (c) unacceptable prices
for Additional Services or New Work requested by the State, or (d) falsification or misrepresentation, by
inclusion or non-inclusion, of information material to a response to any RFP issued by the State. The
State may terminate the Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate the Contract in
part, the charges payable under the Contract must be equitably adjusted to reflect those
Services/Deliverables that are terminated. Services and related provisions of the Contract that are
terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

€) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the
Contract is subject to appropriation or availability of funds for the Contract. If funds to enable the State to
effect continued payment under the Contract are not appropriated or otherwise made available, the State
must terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last
period for which funds have been appropriated or otherwise made available by giving written notice of
termination to Contractor. The State must give Contractor at least 30 days advance written notice of
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of
the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of
the Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect.
The charges payable under the Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(© If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of
Services to be provided by Contractor under this Section, the State must pay Contractor for all Work-in-
Process performed through the effective date of the termination or reduction in level, as the case may be
and as determined by the State, to the extent funds are available.

2.155 Termination for Criminal Conviction

The State may terminate the Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.
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2.156 Termination for Approvals Rescinded

The State may terminate the Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Article 11, § 5, and Civil Service Rule 7-1. In that case, the State must pay the Contractor for only the
work completed to that point under the Contract. Termination may be in whole or in part and may be
immediate as of the date of the written notice to Contractor or may be effective as of the date stated in the
written notice.

2.157 Rights and Obligations upon Termination

€) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as
specified in the notice of termination, (b) take any action that may be necessary, or that the State may
direct, for preservation and protection of Deliverables or other property derived or resulting from the
Contract that may be in Contractor’s possession, (c) return all materials and property provided directly or
indirectly to Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to,
the State, unless otherwise directed, all Deliverables intended to be transferred to the State at the
termination of the Contract and which are resulting from the Contract (which must be provided to the
State on an “As-Is” basis except to the extent the amounts paid by the State in respect of the items
included compensation to Contractor for the provision of warranty services in respect of the materials),
and (e) take any action to mitigate and limit any potential damages, or requests for Contractor adjustment
or termination settlement costs, to the maximum practical extent, including terminating or limiting as
otherwise applicable those subcontracts and outstanding orders for material and supplies resulting from
the terminated Contract.

(b) If the State terminates the Contract before its expiration for its own convenience, the State must
pay Contractor for all charges due for Services provided before the date of termination and, if applicable,
as a separate item of payment under the Contract, for Work In Process, on a percentage of completion
basis at the level of completion determined by the State. All completed or partially completed
Deliverables prepared by Contractor under the Contract, at the option of the State, becomes the State’s
property, and Contractor is entitled to receive equitable fair compensation for the Deliverables.
Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not
actually performed for the State.

(© Upon a good faith termination, the State may assume, at its option, any subcontracts and
agreements for Services and Deliverables provided under the Contract, and may further pursue
completion of the Services/Deliverables under the Contract by replacement contract or otherwise as the
State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of the Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with
respect to any claims arising before or as a result of the termination.

2.160 Deleted — N/A

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved,
voided, rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with
direction provided by the State to assist in the orderly transition of equipment, services, software, leases,
etc. to the State or a third party designated by the State. If the Contract expires or terminates, the
Contractor agrees to make all reasonable efforts to effect an orderly transition of services within a
reasonable period of time that in no event will exceed 90 days. These efforts must include, but are not
limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.
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2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting
forth the specific tasks and schedule to be accomplished by the parties to effect an orderly transition. The
Contractor must allow as many personnel as practicable to remain on the job to help the State, or a
specified third party, maintain the continuity and consistency of the services required by the Contract. In
addition, during or following the transition period, in the event the State requires the Services of the
Contractor’s Subcontractors or vendors, as necessary to meet its needs, Contractor agrees to
reasonably, and with good-faith, work with the State to use the Services of Contractor’'s Subcontractors or
vendors. Contractor must notify all of Contractor’s subcontractors of procedures to be followed during
transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed
by the State, or specified third party, to properly provide the Services/Deliverables required under the
Contract. The Contractor must provide the State with asset management data generated from the
inception of the Contract through the date on which the Contractor is terminated in a comma-delineated
format unless otherwise requested by the State. The Contractor must deliver to the State any remaining
owed reports and documentation still in Contractor’s possession subject to appropriate payment by the
State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under the Contract. This must include any documentation
being used by the Contractor to perform the Services under the Contract. If the State transfers any
software licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to
the State at their current revision level. Upon notification by the State, Contractor may be required to
freeze all non-critical changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the
termination provisions of the Contract. If the transition results from expiration, the Contractor will be
reimbursed for all reasonable transition costs (i.e. costs incurred within the agreed period after contract
expiration that result from transition operations) at the rates agreed upon by the State. The Contractor
must prepare an accurate accounting from which the State and Contractor may reconcile all outstanding
accounts.

2.176 State Transition Responsibilities

In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State
and the Contractor agree:

(a) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or
any part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work
order is delivered to Contractor, and for any further period to which the parties may agree. The stop work
order must be identified as a stop work order and must indicate that it is issued under this Section 2.180.
Upon receipt of the stop work order, Contractor must immediately comply with its terms and take all
reasonable steps to minimize incurring costs allocable to the work covered by the stop work order during
the period of work stoppage. Within the period of the stop work order, the State must either: (a) cancel
the stop work order; or (b) terminate the work covered by the stop work order as provided in Section
2.150.
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2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract
must be modified, in writing, accordingly, if: (a) the stop work order results in an increase in the time
required for, or in Contractor’s costs properly allocable to, the performance of any part of the Contract;
and (b) Contractor asserts its right to an equitable adjustment within 30 calendar days after the end of the
period of work stoppage; provided that, if the State decides the facts justify the action, the State may
receive and act upon a Contractor proposal submitted at any time before final payment under the
Contract. Any adjustment must conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for
reasons other than material breach, the termination must be deemed to be a termination for convenience
under Section 2.150, and the State will pay reasonable costs resulting from the stop work order in
arriving at the termination settlement. The State is not liable to Contractor for loss of profits because of a
stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the
Contract or any Statement of Work must be resolved as follows. For all Contractor claims seeking an
increase in the amounts payable to Contractor under the Contract, or the time for Contractor’s
performance, Contractor must submit a letter, together with all data supporting the claims, executed by
Contractor’s Contract Administrator or the Contract Administrator's designee certifying that (a) the claim is
made in good faith, (b) the amount claimed accurately reflects the adjustments in the amounts payable to
Contractor or the time for Contractor’s performance for which Contractor believes the State is liable and
covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event,
and (c) the claim and the supporting data are current and complete to Contractor’s best knowledge and
belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in
the Contract. If the parties are unable to resolve any disputes after compliance with the processes, the
parties must meet with the Manager, Treasury Purchasing, or designee, for the purpose of attempting to
resolve the dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information with respect to the
matter in issue which the parties believe to be appropriate and germane in connection with its
resolution. The representatives must discuss the problem and negotiate in good faith in an effort
to resolve the dispute without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one party to another
for non-privileged information reasonably related to the Contract must be honored in order that
each of the parties may be fully advised of the other’s position.
(i) The specific format for the discussions will be left to the discretion of the designated State
and Contractor representatives, but may include the preparation of agreed upon statements of
fact or written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Manager of
Treasury Purchasing, or designee, must issue a written opinion regarding the issue(s) in dispute
within 30 calendar days. The opinion regarding the dispute must be considered the State’s final
action and the exhaustion of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is
authorized to institute, formal proceedings earlier to avoid the expiration of any applicable limitations
period, to preserve a superior position with respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state
agencies, concerning responsibility for performance of work under the Contract.
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2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms
of the Contract by the other party is the that the damages to the party resulting from the breach will be so
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary
restraining order or other immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being
resolved except to the extent the issue in dispute precludes performance (dispute over payment must not
be deemed to preclude performance) and without limiting either party’s right to terminate the Contract as
provided in Section 2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor must comply with the Elliott-Larsen Civil Rights Act, 1976
PA 453, MCL 37.2101 et seq., as amended, and all applicable federal, State and local fair employment
practices and equal opportunity laws as amended. Contractor agrees not to discriminate against any
employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or
privileges of employment, or any matter directly or indirectly related to employment, because of race,
color, religion, national origin, ancestry, age, sex, height, weight, marital status, or physical or mental
disability. Contractor further agrees that every subcontract entered into for the performance of the
Contract or any purchase order resulting from the Contract must contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor. This covenant is
required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., as amended, and
the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., as amended, and any
breach of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose name appears in the current register of employers failing to correct an unfair labor
practice compiled under Section 2 of the Act. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to the Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award of the Contract,
the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment
In performing Services for the State, the Contractor and any Subcontractor must comply with all
applicable state and federal laws.

2.204 Prevailing Wage

The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor,
its subcontractors, their subcontractors, and all persons involved with the performance of the Contract in
privity of contract with the Contractor must not be less than the wage rates and fringe benefits established
by the Michigan Department of Licensing and Regulatory Affairs, Wage and Hour Division, schedule of
occupational classification and wage rates and fringe benefits for the local where the work is to be
performed. The term Contractor must include all general contractors, prime contractors, project
managers, trade contractors, and all of their contractors or subcontractors and persons in privity of
contract with them.

The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of

the Contract in privity of contract with the Contractor must keep posted on the work site, in a conspicuous
place, a copy of all wage rates and fringe benefits as prescribed in the contract. You must also post, in a
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conspicuous place, the address and telephone number of the Michigan Department of Licensing and
Regulatory Affairs, the office responsible for enforcement of the wage rates and fringe benefits. The
Contractor must keep an accurate record showing the name and occupation of the actual wage and
benefits paid to each individual employed in connection with the Contract. This record must be available
to the State upon request for reasonable inspection.

If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals

by the Contractor, it is understood that the trades omitted must also be paid not less than the wage rate
and fringe benefits prevailing in the local where the work is to be performed.

2.210 Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law
of any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan and the Contractor
expressly consents to personal jurisdiction in Michigan. With respect to any claim between the parties,
the Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections to
this venue. Contractor agrees to appoint agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorneys' fees awarded by a court in addition to damages after litigation based on this Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

€) Disclosure. Contractor must disclose any material criminal litigation, investigations or
proceedings involving the Contractor (and each Subcontractor) or any of its officers or directors or any
litigation, investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and
each Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which
arises during the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is
aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected
to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or
written allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a
governmental or public entity arising out of their business dealings with governmental or public entities.
The Contractor must disclose in writing to the Contract Administrator any litigation, investigation,
arbitration or other proceeding (collectively, "Proceeding") within 30 days of its occurrence. Details of
settlements which are prevented from disclosure by the terms of the settlement may be annotated.
Information provided to the State from Contractor’s publicly filed documents referencing its material
litigation will be deemed to satisfy the requirements of this Section.
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(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be
concerned about:

() the ability of Contractor (or a Subcontractor) to continue to perform the Contract
according to its terms and conditions, or
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged

in conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would
constitute a breach of the Contract or a violation of Michigan law, regulations or public policy,
then the Contractor must provide the State all reasonable assurances requested by the State to
demonstrate that:
€) Contractor and its Subcontractors must be able to continue to perform the
Contract and any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in
performing the Services which is similar in nature to the conduct alleged in the
Proceeding.

(c) Contractor must make the following notifications in writing:
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers
has occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify Treasury Purchasing.
(2) Contractor must also notify Treasury Purchasing within 30 days whenever changes to
asset valuations or any other cost changes have occurred or are certain to occur as a result of a
change in ownership or officers.
3) Contractor must also notify Treasury Purchasing within 30 days whenever changes to
company affiliations occur.

2.232 Deleted — N/A

2.233 Bankruptcy and Insolvency

The State may, without prejudice to any other ri